Owner: DOST-SCIENCE AND TECHNOLOGY INFORMATION INSTITUTE

Name of REPLACEMENT OF DOST-STII ROOFING, FAD, C.R AND SECOND FLOOR HALLWAY CEILING, REHABILITATION OF LIGHTINGS AND WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT

Project :

Location : DOST Complex, Gen. Santos Ave., Bicutan, Taguig City

Subject : BOQ

Date :

ITEM NO.	DESCRIPTION OF WORK	Unit	OTV	LINIT COST (DUD)	TOTAL DIRECT COST (PHP)	MARK-UPS (%)		TOTAL MARK-UP		VAT	TOTAL INDIRECT	TOTAL COST (Php)
HEINING.	DESCRIPTION OF WORK	Unit	QTY.	UNIT COST (PHP)		OCM	PROFIT	%	AMOUNT		COST (Php)	(12) + (6)
1	2	3	4	5	6	7		9		11	12	13
Α												
A	COMPLETION OF DOST-STILLEFT WING LIBRARY EXTENSION BUILDING-Phase 2											
	GENERAL REQUIREMENTS											
1	Mobilization / Demobilization	lot	1.00									
2	Permits and Licenses needed by the Project	lot	1.00									
3	contractors Temporary storage and quarters	lot	1.00									
4	Bonds and Insurances	lot	1.00									
5	Safety and Personal Protective Equipment (PPE)	lot	1.00									
6	Materials Testing	lot	1.00									
7	As-built Drawings (5 sets blueprint)	lot	1.00									
8	Others ( Contractor/ bidder to specify)											
	SUB TOTAL											
	SITE WORKS											
1	Temporary Perimeter fencing / Board -up	lm	45.00									
2	Demolition of Existing concrete wall	sq.m	19.50				1				ļ	
3	Removal and Closure of Existing Steel window	sq.m	14.64 24.50				1				ļ	
5	Demolition of existing dry wall partition	sq.m										
5	Repair of affected ceiling due to demolition  DRAINAGE	lot	1.00				-				<b> </b>	
1	Installation of Reinforced 18" concrete pipe	lm	15.00								-	
2	Excavation		13.63								-	
3	Backfilling with compaction	cu.m cu.m	9.31									
4	Gravel bedding	cu.m	0.96									
5	Construction of concrete manhole with cover	set	1.00									
6	Others ( Contractor/ bidder to specify)	361	1.00									
0	SUB TOTAL											
	STEEL WORKS (REINFORCEMENT)											
1	Columns	kgs.	1,418.29									
2	Roof beam	kgs.	3,331.73									
3	# 16 G.I Tie wire	kgs.	42.76									
4	Others ( Contractor/ bidder to specify)											
	SUB TOTAL											
	STRUCTURAL CONCRETE WORKS											
1	Columns	cu.m	12.78									
2	Roof beam	cu.m	14.18									
3	Formworks	sq.m	252.27									
4	Scaffolding	Sq.m	252.27									
5	Others ( Contractor/ bidder to specify)											
	SUB TOTAL											
	MASONRY WORKS											
1	Interior and Exterior walls											
	6" CHB (4.5 MPA)	sq.m	126.25									
	Vertical and horizontal reinforcement	kgs.	702.42									
2	Plastering											
	Interior and External walls	sq.m	377.30									
3	Others ( Contractor/ bidder to specify)											
	SUB-TOTAL SUB-TOTAL											
	ROOFING WORKS											
1	Installation of 2" X 6" X 1.5 mm C- Purlins	l.m	360.00									
2	Installation of Long span Pre-painted metal Roof sheets GA 24	sq.m	292.32									
3	Installation of Flashing	l.m	25.00									
4	Installation of Insulation	sq.m	292.32									
5	Others ( Contractor/ bidder to specify)											
	SUB-TOTAL											

_	T							1			
	ARCHITECTURAL WORKS										
1	DOORS										
	D-01 Double swing panel door with Glass, Jamb, Lockset and accessories	set	3.00								
	D-02 Single swing Panel door with Glass, Jamb, lockset and accessories	set	1.00								
	D-03 Single swing frameless Glass door with Jamb and accessories	sets	2.00								
	D-04 Single swing flush door with Jamb, Lockset and accessories	set	3.00								
	D-05 Emergency Exit Steel Door	set	2.00								
2	WINDOWS										
	W-01 Awning type window	sq.m	62.40								
3	FLOORING										
	600 X 600mm Ceramic Floor Tiles	sq.m	292.32								
4	CEILING WORKS										
	Metal Framing for all Ceiling	sq.m	292.32								
	12mm thick Gypsum board ceiling	sq.m	292.32								
5	CARPENTRY WORKS										
	Dry wall Partition	sq.m	123.80								
	Movable Sliding Folding Partition	sq.m	24.50								
6	PAINTING WORKS										
	Interior walls and Partitions	sq.m	491.40								
<u> </u>	Ceiling	sq.m	292.32			<del>                                     </del>					
7	SPECIALTIES					ļ					
<b>—</b>	Glass Wall Panel Partition	sq.m	34.50			<b>!</b>			1	1	
<b>—</b>	Exterior walls Pebbles washout finish	sq.m	188.65			<b>!</b>			1	1	
<b>——</b>	Emergency Exit Steel Ladder	lot	1.00			<del>                                     </del>			ļ	<del>                                     </del>	<del>                                     </del>
	Stainless seismic gap cover (labor only)	l.m	25.00		-	1	-		1	1	<del>                                     </del>
8	Others ( Contractor/ bidder to specify)										
	SUB-TOTAL										
<b>——</b>	ELECTRICAL WORKS	1.	1.00			<del>                                     </del>			ļ	<del>                                     </del>	<del>                                     </del>
	conduits and wiring works	lot	1.00								
<b>——</b>	Panel board with CB's	lot	1.00			<del>                                     </del>			ļ	<del>                                     </del>	<del>                                     </del>
	Installation of Built-in Electrical Lighting, outlet and switches					1					
	Lighting Fixtures										
	Louver type lightings	sets	38.00								
	3 gang switches	sets	10.00			1					
	convenience outlets	sets	20.00								
	Provision for airconditioning units	units	5.00			1					
	Others ( Contractor/ bidder to specify)  SUB-TOTAL										
	PLUMBING	l-a	1.00								
	PLUMBING Provision for Water Supply	lot	1.00								
	PLUMBING Provision for Water Supply Provision of waste water pipeline	lot lot	1.00 1.00								
	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify)										
	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL										
	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET	lot	1.00								
	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet										
	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL	lot	1.00								
В	PLUMBING Provision for Water Supply Provision of waste water pipeline Others (Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING	lot	1.00								
В	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets	lot lot sq.m	1.00								
В	PLUMBING Provision for Water Supply Provision of waste water pipeline Others { Contractor/ bidder to specify} SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess	lot lot sq.m	1.00 1.00 809.86 1.00								
В	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Installation of new Rib type long span roofing incuding Insulation and accessories	lot lot sq.m lot sq.m	1.00 1.00 809.86 1.00 809.86								
В	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing	lot lot sq.m	1.00 1.00 809.86 1.00								
В	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor/ bidder to specify)	lot lot sq.m lot sq.m	1.00 1.00 809.86 1.00 809.86								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Flashing Others ( Contractor / bidder to specify) SUB-TOTAL	lot lot sq.m lot sq.m	1.00 1.00 809.86 1.00 809.86								
В С	PLUMBING Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor/ bidder to specify)	lot lot sq.m lot sq.m	1.00 1.00 809.86 1.00 809.86								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL  REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rishing Others ( Contractor/ bidder to specify) SUB-TOTAL  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT	lot lot sq.m lot sq.m	1.00 1.00 809.86 1.00 809.86 93.10								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Flashing Others ( Contractor / bidder to specify) SUB-TOTAL	lot lot sq.m lot sq.m	1.00 1.00 809.86 1.00 809.86								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation of new Rib type Individual Sub-Total WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear)	lot  sq.m lot sq.m l.m sq.m	1.00 1.00 809.86 1.00 809.86 93.10								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Flashing Others ( Contractor/ bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings	lot  sq.m lot sq.mm sq.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Flashing Others ( Contractor/ bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter	lot  sq.m lot sq.m l.m sq.m	1.00 1.00 809.86 1.00 809.86 93.10								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor/ bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000	lot  sq.m lot sq.m l.m sq.m sq.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Flashing Others ( Contractor/ bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter	lot  sq.m lot sq.mm sq.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL  TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL  REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor/ bidder to specify) SUB-TOTAL  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter linches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes)	sq.m lot sq.m l.m sq.m sq.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation Accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Ribard Roofing on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories (Including painting of Pvc pipes) Construction of drainage manhole with cover	sq.m lot sq.m l.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00 126.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor / bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover Installation of 6" PVC Drainage pipe going to the existing man hole	sq.m lot sq.m l.m sq.m sq.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Ribi type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor/ bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover Installation of PVC Drainage pipe going to the existing man hole Others ( Contractor/ bidder to specify)	sq.m lot sq.m l.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00 126.00								
c	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing on the concrete gutter (front and rear)  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear)  Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories (Including painting of Pvc pipes)  Construction of drainage manhole with cover Installation of 6" PVC Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify)  SUB-TOTAL	sq.m lot sq.m l.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00 126.00								
	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor / bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover Installation of 6" PVC Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify) SUB-TOTAL INSTALLATION OF NEW CEILING AND LIGHTINGS	sq.m lot sq.m l.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00 126.00								
c	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL  REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rish type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor / bidder to specify) SUB-TOTAL  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover Installation of 6" PVC Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify) SUB-TOTAL  INSTALLATION OF NEW CEILING AND LIGHTINGS BASEMENT	sq.m lot sq.m l.m	1.00 1.00 809.86 1.00 809.86 93.10 56.00 156.80 56.00 126.00								
C	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rib type long span roofing on the concrete gutter (front and rear)  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear)  Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories (Including painting of Pvc pipes)  Construction of drainage manhole with cover Installation of 6" Pvc Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify)  SUB-TOTAL  INSTALLATION OF NEW CEILING AND LIGHTINGS  BASEMENT  Male Comfort Room	sq.m lot sq.m l.m sq.m sq.m sq.m sq.m	1.00  1.00  809.86 1.00 809.86 93.10  56.00 156.80 56.00 126.00 12.00 76.00								
c	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Flashing Others ( Contractor / bidder to specify) SUB-TOTAL WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover Installation of 6" PVC Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify) SUB-TOTAL INSTALLATION OF NEW CEILING AND LIGHTINGS BASEMENT Male Comfort Room Removal of Existing Ceiling	sq.m lot sq.m l.m sq.m sq.m sq.m sq.m sq.m sq.m sq.m sq	1.00  1.00  809.86  1.00  809.86  93.10  56.00  156.80  56.00  126.00  76.00  9.32								
D 1 2	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL  REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rishing Others ( Contractor / bidder to specify) SUB-TOTAL  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover installation of 6" PvC Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify) SUB-TOTAL  INSTALLATION OF NEW CEILING AND LIGHTINGS BASEMENT Male Comfort Room Removal of Existing Ceiling Installation of metal framing	sq.m lot sq.m l.m sq.m sq.m sq.m sq.m sq.m sq.m sq.m sq	1.00  1.00  809.86 1.00 809.86 93.10  56.00 156.80 56.00 12.00 76.00								
D 1 2 3 3	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor/ bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL  REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rib type long span roofing incuding Insulation and accessories Installation of new Rishing Others ( Contractor/ bidder to specify) SUB-TOTAL  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter Installation of new 6 sets each (front and rear portion)-4 inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover Installation of 6" PvC Drainage pipe going to the existing man hole Others ( Contractor/ bidder to specify) SUB-TOTAL  INSTALLATION OF NEW CEILING AND LIGHTINGS BASEMENT Male Comfort Room Removal of Existing Ceiling Installation of mev PvC Ceiling panel	sq.m lot sq.m lot sq.m lot sq.m l.m sq.m sq.m sq.m sq.m sq.m sq.m sq.m sq	1.00  1.00  809.86 1.00 809.86 93.10  56.00 156.80 56.00 12.00 76.00  9.32 9.32								
D 1 2	PLUMBING Provision for Water Supply Provision for Water Supply Provision of waste water pipeline Others ( Contractor / bidder to specify) SUB-TOTAL TELEPHONE AND INTERNET Provision for Telephone and Internet SUB-TOTAL  REPLACEMENT OF ROOFING Removal of existing G.I sheets Repair and Repainting of existing steel trussess Installation of new Rishing Others ( Contractor / bidder to specify) SUB-TOTAL  WATERPROOFING OF CONCRETE GUTTER AND INSTALLATION OF NEW DOWNSPOUT Removal of existing waterproofing membrane on the concrete gutter (front and rear) Application of cementitious waterproofing on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter and sidings Concrete Topping with wire mesh on the concrete gutter inches diameter Pvc series 1000 downspout with complete fittings and accessories ( Including painting of Pvc pipes) Construction of drainage manhole with cover installation of 6" PvC Drainage pipe going to the existing man hole Others ( Contractor / bidder to specify) SUB-TOTAL  INSTALLATION OF NEW CEILING AND LIGHTINGS BASEMENT Male Comfort Room Removal of Existing Ceiling Installation of metal framing	sq.m lot sq.m l.m sq.m sq.m sq.m sq.m sq.m sq.m sq.m sq	1.00  1.00  809.86 1.00 809.86 93.10  56.00 156.80 56.00 12.00 76.00								

	Family Comfort Barrer		1	ı				1	1
1	Female Comfort Room		0.22			<del>                                     </del>			
2	Removal of Existing Ceiling Installation of metal framing	sq.m sq.m	9.32 9.32						
3	Installation of new PVC Ceiling panel	sq.m	9.32						
		34.111				1			
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	6.00						
	Editing								
,	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		12.00						
1	watts T8 Pro series daylight LED Tube and accessories	pcs.	12.00						
	Hallway and lobby								
1	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9	pcs.	16.00						
	watts T8 Pro series daylight LED Tube and accessories	pcs.	10.00						
2	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	6.00						
	watts T8 Pro series daylight LED Tube and accessories								
3	Supply and Installation of 7 watts daylight LED Bulb	pc.	1.00						
	Creative section								
1	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	34.00						
2	watts T8 Pro series daylight LED Tube and accessories Supply and Installation of 7 watts daylight LED Bulb	pc.	6.00						
	Communication Research and Production Division (CRPD)	pc.	0.00			<b>-</b>			
	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9					1			
1	watts T8 Pro series daylight LED Tube and accessories	pcs.	2.00						
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		F2.00	İ				İ	
2	watts T8 Pro series daylight LED Tube and accessories	pcs.	52.00		l				
	Mini Theater			_					
1	Supply and Installation of 7 watts LED Bulb	pcs.	54.00						
	Stair								
1	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9	pcs.	2.00						
	watts T8 Pro series daylight LED Tube and accessories	pcs.	2.00						
2	Others ( Contractor/ bidder to specify)								
	SUB-TOTAL								
E	GROUND FLOOR								
	Male Comfort Room					-			
1	Removal of Existing Ceiling	sq.m	13.20			-			
2	Installation of metal framing	sq.m	13.20			<del>                                     </del>			
3	Installation of new PVC Ceiling panel	sq.m	13.20			<del>                                     </del>			
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	12.00						
	Female Comfort Room					1			
1	Removal of Existing Ceiling	sq.m	13.20			1			
2	Installation of metal framing	sq.m	13.20						
3	Installation of new PVC Ceiling panel	sq.m	13.20						
4			42.00						
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	12.00						
	Right wing Library (Filipiniana section)								
1	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	96.00						
	watts T8 Pro series daylight LED Tube and accessories								
2	Replacement of 7 watts daylight LED Bulb	pc.	47.00						
	Left wing Library		ļ		ļ	<b>├</b>			
1	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	144.00		1				
	watts T8 Pro series daylight LED Tube and accessories				<del>                                     </del>			ļ	
2	Supply and Installation of 7 watts LED Bulb	pc.	111.00		<b>-</b>	-			
<b>—</b>	GSPS Stock Room  Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		<del> </del>			<del>                                     </del>		<u> </u>	
1	watts T8 Pro series daylight LED Tube and accessories	pcs.	8.00		1				
	Mother and Child Center				1	<del>                                     </del>			
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		_					1	
1	watts T8 Pro series daylight LED Tube and accessories	pcs.	8.00		1				
	CAST Room		İ						
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		16.00						
1	watts T8 Pro series daylight LED Tube and accessories	pcs.	16.00		1				
2	Supply and Installation of 7 watts LED Bulb	pc.	24.00	_					
	Hallway and stairs								
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	6.00		 l		-	 	
	watts T8 Pro series daylight LED Tube and accessories	pcs.	0.00						
	Electrical room								
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	4.00		l				
<b> </b>	watts T8 Pro series daylight LED Tube and accessories	• • •			<u> </u>			1	
1	Lobby Male Comfort Room		1		<b> </b>	-		1	
	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9	pcs.	6.00		1				
-	watts T8 Pro series daylight LED Tube and accessories  Lobby Female Comfort Room		1		<b> </b>	+		1	
<b>—</b>	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9		<del>                                     </del>		<b> </b>	<del>                                     </del>			
	watts T8 Pro series daylight LED Tube and accessories	pcs.	6.00		1				
	watto for no series daying it the faute and accessories								

	PWD Comfort room											<u> </u>
	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9		2.00									
	watts T8 Pro series daylight LED Tube and accessories	pcs.	2.00	İ	I	1		1	1	1		1
	Starbooks											
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18											
		pcs.	12.00	İ	I	1		1	1	1		1
	watts T8 Pro series daylight LED Tube and accessories											<del> </del>
	Entrance canopy											
	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9	pcs.	4.00									i
	watts T8 Pro series daylight LED Tube and accessories	pcs.	4.00									i
	Main entrance Lobby											
1	Supply and Installation of 7 watts LED Bulb	pc.	19.00			1						
		pc.	15.00		+	1						<del> </del>
2	Others ( Contractor/ bidder to specify)											
	SUB-TOTAL											
F	SECOND FLOOR											İ
	Male Comfort Room											
1	Removal of Existing Ceiling	sq.m	13.20									
2	Installation of metal framing	sq.m	13.20									
						1						
3	Installation of new PVC Ceiling panel	sq.m	13.20									<del>                                     </del>
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	12.00									ĺ
		,										L
												l
	Female Comfort Room											
1	Removal of Existing Ceiling	sq.m	13.20	<b>†</b>	1	1						
				t	t	<del>                                     </del>		<b>l</b>		l		
2	Installation of metal framing	sq.m	13.20	<del>                                     </del>	<del>                                     </del>	1						<del></del>
3	Installation of new PVC Ceiling panel	sq.m	13.20		<b></b>			<b> </b>		ļ		<b></b>
4	Installation of new round recessed ninlight with Glass cover with 7 watts doublet LED Bulls	pcs.	12.00	İ	I	1		1	1	1		1
I 4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	12.00	İ	I	1		1	1	1		1
				1	1				İ			ſ
	Hallway and stairs					1		1				t
<del></del>	· · · · · · · · · · · · · · · · · · ·		40:	<del>                                     </del>	<del> </del>	<del>                                     </del>	-	<del>                                     </del>	<b></b>	<b> </b>		<del>                                     </del>
1	Removal of Existing Ceiling	sq.m	101.50	-	-	<b></b>		<b> </b>		ļ		<del>                                     </del>
2	Installation of metal framing	sq.m	101.50	ļ	ļ	<u> </u>				]		
3	Installation of new PVC Ceiling panel	sq.m	101.50							<u> </u>		<u> </u>
			25									1
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	23.00	1	1	1		l				1
<b>—</b>	Office of the Director (OD)		1	t	t	<del>                                     </del>		<b>l</b>		l		
												<del>                                     </del>
1	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	8.00									ĺ
	watts T8 Pro series daylight LED Tube and accessories	P 444										
2	Supply and Installation of 7 watts LED Bulb	pc.	17.00									ĺ
	COA											
-	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18					1						
		pcs.	16.00									ĺ
	watts T8 Pro series daylight LED Tube and accessories											<del> </del>
	Finance and Administrative Division (FAD)											
1	Removal of Existing Ceiling	sq.m	118.83									ĺ
2	Installation of metal framing	sq.m	118.83									
3	Installation of new PVC Ceiling panel	sq.m	118.83									ſ
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	32.00	İ	I	1		1	1	1		1
												<del> </del>
5	Supply and Installation of 7 watts daylight LED Bulb	pc.	25.00	Ļ	Ļ			ļ				<del>                                     </del>
	Property Section											L
1	Removal of Existing Ceiling	sq.m	36.28			1		l		1		1
2	Installation of metal framing	sq.m	36.28	1	1				İ			ſ
3	Installation of new PVC Ceiling panel	sq.m	36.28	†	†	<b>1</b>		1	1	1	1	i e
<u> </u>	mistanation of new rive centing paner	ay.III	30.20	<del>                                     </del>	<del>                                     </del>	1		1	1	1	1	<del>                                     </del>
4	Installation of new round recessed pinlight with Glass cover with 7 watts daylight LED Bulb	pcs.	14.00	İ	I	1		1	1	1		1
L		,		ļ	ļ	ļ				]		
	Storage room			<u></u>	L		<u> </u>	L		<u> </u>		<u> </u>
	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		4.00									1
l	watts T8 Pro series daylight LED Tube and accessories	pcs.	4.00	İ	I	1		1	1	1		1
l	Information Resources and Analysis Division (IRAD)		1	†	†	<b>1</b>		1	1	1	1	i e
<b> </b>			1	t	t	<del>                                     </del>		<b>l</b>		l		
1	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9	pcs.	20.00	İ	I	1		1	1	1		1
	watts T8 Pro series daylight LED Tube and accessories	,		ļ	ļ	ļ				]		
2	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	nec	20.00	<u> </u>	<u> </u>	1		1	<u> </u>	1		1
	watts T8 Pro series daylight LED Tube and accessories	pcs.	38.00	İ	I	1		1	1	1		1
	Information technology Unit (I.T.U)			Ì	İ							
<b> </b>	Removal of existing fluorescent tube light and ballast and Installation of new 24 inches 9		1	<b>†</b>	t	<del>                                     </del>				<b> </b>		i
1		pcs.	24.00	İ	I	1		1	1	1		1
	watts T8 Pro series daylight LED Tube and accessories		-		<b></b>			<b> </b>		ļ		<b></b>
2	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	pcs.	24.00	İ	I	1		1	1	1		1
	watts T8 Pro series daylight LED Tube and accessories	pcs.	24.00	1	1	1		l				1
	Training room											ſ
l	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18		1	†	†	<b>1</b>		1	1	1	1	i e
l		pcs.	20.00	İ	I	1		1	1	1		1
<b> </b>	watts T8 Pro series daylight LED Tube and accessories		1	<del>                                     </del>	<del>                                     </del>	<b> </b>		<b> </b>	-	<del>                                     </del>	<del> </del>	<del>                                     </del>
	Electrical room			ļ	ļ	<u> </u>		<u> </u>		<u> </u>		ļ
1	Removal of existing fluorescent tube light and ballast and Installation of new 48 inches 18	ncc	4.00	İ	I	1		1	1	1		1
l	watts T8 Pro series daylight LED Tube and accessories	pcs.	4.00	İ	I	1		1	1	1		1
2	Others ( Contractor/ bidder to specify)											ſ
_	SUB-TOTAL											
	JOB-1010F											
<b></b>				-	-	<b></b>		<b> </b>		ļ	ļ	<del>                                     </del>
	GRAND TOTAL											
	GRAND TOTAL											